| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 469 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 6, 203, 335. 39 ROUTE : TOLL ROAD (I -80/90)
CALL ORDER : 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTING DATE : 04/23/02 10: 00 AM DISTRCT  : TOLL
CONTRACT TIME : 180 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
N A
SET-AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 4,442,119.73 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON CO $ 4,670, 386. 46 105. 1386%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 4,829, 981.21 108. 7314%
4 36-2231526 WALSH CONSTR CO CF | LL $ 5,648, 940. 07 127. 1676%
| (1) 35-1035114 | (2) 35-1106884 | (3) 35-0918397
| SUPERI OR CONSTRUCTI ON GO | ELLAS CONSTRUCTI ON CO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

I
| UNIT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT
0001 105-01925 12. 000
FI ELD OFFI CE, 550 SQ FT.
0002 105-06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY
0005 202-02240 2808. 000
PAVEMENT, REMOVE
0006 202-02241 2878. 000
GUARDRAI L, REMOVE
0007 202-02273 261. 000
CENTER CURB, CONCRETE, REMOVE
0008 202-51330
PRESENT STRUCTURE, REMOVE , STR NO 1
0009 202-51330
PRESENT STRUCTURE, REMOVE , STR NO 2
0010 202-60820 2368. 000
SURFACE M LLING ASPHALT
0011 203-02000 4986. 000
EXCAVATI ON, COVMON
0012 203-02045 6512. 000

EXCAVATI ON FOR SUBGRADE TREATMENT
0013 203-02070 10084. 000
BORROW

_____ e
MOS | 1300. 00000 15600. oo||
LUVP|| 60000. 00000 60000. 00|
LUVP|| 225000. 00000 225000. 00|I
LUVP|| 60000. 00000 60000. 00|I
SYs |I 6. 00000 16848. 00|I
LFT f 3. 25000 9353.50’
SYs |I 12. 00000 3132. 00||
LUVP|| 100000. 00000 100000. 00
LUVP|  100000. 00000 100000. 00||
SYs |I 3. 50000 8288. 00||
crs || 8. 00000 39888. 00|I
crs |I 3. 00000 19536. 00|I
crs || 0. 13000 1310. 92||

UNIT PRI CE

1965
45000.
233000
15000
7
2
10.
110000
110000
5
9
3

9

AMOUNT|  UNIT PRI CE AMOUNT
____________________________ oo eeeeeeaooo
00000 23580.00% 1800. 00000 21600. 00
00000 45000.001 20000. 00000 20000. 00
00000 233000.00I 250000. 00000 250000. 00
00000 15000.001 75000. 00000 75000. 00
00000 19656.00I 12. 00000 33696. 00
15000 6187.70I 2. 15000 6187.70
40000 2714.40I 14. 00000 3654. 00
00000 llOOO0.00I 225000. 00000 225000. 00
00000 llOOO0.00I 225000. 00000 225000. 00
10000 12076.80I 4. 00000 9472. 00
00000 44874.00; 10. 00000 49860. 00
00000 19536.00I 4. 00000 26048. 00
25000 93277.00} 11. 00000 110924. 00



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TOLL RQAD (I - 80/ 90)
CALL ORDER : 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM D STRI CT : TOLL
SET-ASI DE :
| (1) 35-1035114 | (2) 35-1106884 | (3) 35-0918397
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0014 203-02100 450.000 CYS | 10. 00000 4500. 00| 8. 70000 3915. 00| 14. 00000 6300. 00
EXCAVATI ON, PEAT | | |
0015 203-02131 300. 000 CYS | 12. 00000 3600. 00| 13. 00000 3900. 00| 14. 00000 4200. 00
EXPLORATORY EXCAVATI ON | | |
0016 205-06932 20.000 LFT | 5. 30000 106. 00| 5. 30000 106. 00| 5. 30000 106. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205-06933 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |
0018 205-06937 1755. 000 LFT | 1. 66000 2913. 30| 1. 70000 2983. 50| 1. 66000 2913. 30
TEMPORARY SI LT FENCE | | |
0019 206-51230 610.000 CYS | 20. 00000 12200. 00| 25. 30000 15433. 00| 30. 00000 18300. 00
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0020 210-05873 LUMP|  15000. 00000 15000. 00| 6500. 00000 6500. 00|  10000. 00000 10000. 00
TESTING, STR NO 1 | |
0021 210-05873 LUMP|  15000. 00000 15000. 00| 6500. 00000 6500. 00|  10000. 00000 10000. 00
TESTING , STR NO 2 | |
0022 211-02050 800.000 CYS | 8. 00000 6400. 00| 11. 25000 9000. 00| 12. 00000 9600. 00
B BORROW | |
0023 211-02060 11417.000 CYS | 8. 00000 91336. 00| 9. 25000 105607. 25| 12. 00000 137004. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 211-06467 194.600 CYS | 35. 00000 6811. 00| 33. 00000 6421. 80| 35. 00000 6811. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0025 303-52308 285.000 TON | 23. 30000 6640. 50| 21. 30000 6070. 50| 28. 00000 7980. 00
COVPACTED AGGREGATE, O, 53 | | |
0026 304-06464 1720.000 CYS | 21. 79000 37478. 80| 27. 00000 46440. 00| 22. 00000 37840. 00
SUBBASE FOR PCCP | | |
0027 402-05473 873.000 TON | 30. 70000 26801. 10| 47. 00000 41031. 00| 39. 00000 34047. 00
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0028 402-05477 336.000 TON | 45. 60000 15321. 60| 58. 00000 19488. 00| 52. 00000 17472. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 406-05520 10.230 TON | 485. 00000 4961. 55| 400. 00000 4092. 00| 500. 00000 5115. 00
ASPHALT FOR TACK COAT | | |
0030 501-06325 7521.000 SYS | 40. 00000 300840. 00| 51. 40000 386579. 40| 40. 00000 300840. 00
QA PCCP, 14 IN. | | |
0031 503-03489 181.000 EACH 8. 00000 1448. 00| 16. 00000 2896. 00| 11. 00000 1991. 00
RETROFI TTED TI E BARS | |
0032 503-05240 3771.000 LFT | 9. 00000 33939. 00| 7.30000 27528. 30| 11. 00000 41481. 00
D-1 CONTRACTI ON JO NT | | |
0033 503-05310 339.000 LFT | 87. 00000 29493. 00| 100. 00000 33900. 00| 125. 00000 42375. 00
TERM NAL JO NT | | |
0034 601-01522 4.000 EACH 1300. 00000 5200. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00

GUARDRAI L TRANSI TI ON TYPE TGB | | [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TQLL ROAD (I - 80/ 90)
CALL CRDER : 469 CONTRACT ID : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DISTRCT  : TAL
SET-ASI DE :
[ (1) 35-1035114 | (2) 35-1106884 [ (3) 35-0918397
| SUPERI OR CONSTRUCTI ON GO | ELLAS CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e e e e e e e et e e e et o e e e e e e e e e e memeeoaoao-o
0035 601-02207 1.000 EACH 200. 00000 200. 00| 60. 00000 60. 00| 60. 00000 60. 00

TEMPORARY GUARD RAIL TRANSITION, VH, 6 | | |
FT. 3 IN SPACING | | |
0036 601-06246 1.000 EACH  34400. 00000 34400.00|  32500. 00000 32500.00]  34700. 00000 34700. 00

| MPACT ATTENUATOR R2, W, TL-3 | |

0037 601-07024 2.000 EACH 2000. 00000 4000.00]  12000. 00000 24000. 00|  12000. 00000 24000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |

0038 601-07024 3.000 EACH  20400. 00000 61200. 00|  18900. 00000 56700. 00|  18900. 00000 56700. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
MODI FI ED | [ |

0039 601-94689 1.000 EACH 2400. 00000 2400. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, CS | | |

0040 601-99105 717.000 LFT | 11. 00000 7887. 00| 10. 40000 7456. 80| 10. 40000 7456. 80
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0041 601-99132 3.000 EACH 200. 00000 600. 00| 60. 00000 180. 00| 60. 00000 180. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG [ | |

0042 602-06639 3570.000 LFT | 18. 00000 64260. 00| 18. 40000 65688. 00| 17. 00000 60690. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0043 602-06646 390.000 LFT | 13. 00000 5070. 00| 12. 00000 4680. 00| 17. 00000 6630. 00
TEMPORARY CONCRETE BARRI ER | | |

0044 602-06729 80.000 EACH 3. 95000 316. 00| 4.00000 320. 00| 8. 50000 680. 00
BARRI ER DELI NEATCR | |

0045 602-06945 456.000 LFT | 60. 00000 27360. 00| 100. 00000 45600. 00| 65. 00000 29640. 00
BARRI ER, CONCRETE, 45 IN | |

0046 603-01159 245.000 LFT | 14. 28000 3498. 60| 15. 00000 3675. 00| 15. 00000 3675. 00
FENCE, CHAIN LINK, 42 IN. | | |

0047 610-05527 3105.000 TON | 32. 00000 99360. 00| 49. 00000 152145. 00| 36. 00000 111780. 00
HVA FOR APPROACHES | |

0048 610-06261 1193.400 SYS | 47.00000 56089. 80| 57. 00000 68023. 80| 45. 00000 53703. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | |
I'N. I I |

0049 616-02320 555.000 SYS | 3. 00000 1665. 00| 2. 50000 1387. 50| 3. 00000 1665. 00
GEOTEXTI LES | | |

0050 616-06405 98.000 TON | 30. 00000 2940. 00 25. 00000 2450. 00| 40. 00000 3920. 00
Rl PRAP, REVETMENT | | |

0051 621-01004 2.000 EACH 825. 00000 1650. 00| 825. 00000 1650. 00| 825. 00000 1650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0052 621-02770 3574.000 SYS | 1. 68000 6004. 32| 1. 70000 6075. 80| 1. 68000 6004. 32

EROSI ON CONTROL BLANKET | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TOLL RQAD (I - 80/ 90)
CALL ORDER : 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM D STRI CT : TOLL
SET-ASI DE :
| (1) 35-1035114 | (2) 35-1106884 | (3) 35-0918397
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE ANVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0053 621-06548 7.400 LBS | 22. 50000 166. 50| 22. 50000 166. 50| 22. 50000 166. 50
SEED M XTURE, CV | | |
0054 621-06559 3574.000 SYS | 0. 36000 1286. 64| 0. 36000 1286. 64] 0. 36000 1286. 64
MULCHED SEEDI NG R | | |
0055 621-06567 18.300 Mz | 2.00000 36. 60| 2. 00000 36. 60| 2. 00000 36. 60
WATER | | |
0056 621-06574 948.000 SYS | 4. 58000 4341. 84| 4. 60000 4360. 80| 4. 58000 4341. 84
SODDI NG | | |
0057 701-04732 5345.000 LFT | 30. 00000 160350. 00| 35. 70000 190816. 50| 42. 00000 224490. 00

PI LE OONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN , 16 IN. | [
0058 701-06011 4.000 EACH 4000. 00000 16000. 00| 6420. 00000 25680. 00| 2000. 00000 8000. 00

DYNAM C PI LE LOAD TEST | | |

0059 702-51005 478.400 CYS | 350. 00000 167440. 00| 430. 00000 205712. 00| 500. 00000 239200. 00
CONCRETE, A, SUBSTRUCTURE | | [

0060 702-51015 101.500 CYS | 350. 00000 35525. 00| 1170. 00000 118755. 00| 400. 00000 40600. 00
CONCRETE, B, FOOTI NGS | | I

0061 702-51863 524.000 EACH| 9. 00000 4716. 00| 6. 80000 3563. 20| 10. 00000 5240. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |

0062 703- 01540 196. 000 EACH 16. 00000 3136. 00| 18. 00000 3528. 00| 9. 00000 1764. 00
THREADED Tl E BAR ASSEMBLY | | |

0063 703-51030 66247.000 LBS | 0. 80000 52997. 60| 0. 65000 43060. 55| 0. 68000 45047. 96
REI NFORCI NG STEEL | |

0064 703-51032 323001. 000 LBS | 0. 75000 242250. 75| 0. 71000 229330. 71| 0. 72000 232560. 72
REI NFORCI NG STEEL, EPOXY COATED | | [

0065 703-97936 3470.000 EACH 10. 00000 34700. 00| 12. 25000 42507. 50| 8. 65000 30015. 50
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0066 704-51002 946.200 CYS | 405. 00000 383211. 00| 400. 00000 378480. 00| 400. 00000 378480. 00
CONCRETE, C, SUPERSTRUCTURE | | [

0067 706- 05734 2.000 EACH 1750. 00000 3500. 00| 1500. 00000 3000. 00| 2000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | |

0068 706- 51020 136. 400 CYS | 325. 00000 44330. 00| 405. 00000 55242. 00| 325. 00000 44330. 00
CONCRETE, C, RAILING | | |

0069 709-51821 LUMP|  10520. 00000 10520. 00|  11000. 00000 11000.00|  12000. 00000 12000. 00
SURFACE SEAL , STR NO 1 | | |

0070 709-51821 LUMP|  11580.00000 11580. 00| 9900. 00000 9900.00]  12000. 00000 12000. 00
SURFACE SEAL , STR NO 2 | | |

0071 711-05778 LUMP|  25000. 00000 25000. 00| 8500. 00000 8500. 00|  25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BENT CAPS, STR | | |
NO 1 | | |

0072 711-05778 LUMP|  25000. 00000 25000. 00]  30000. 00000 30000. 00|  40000. 00000 40000. 00

JACKI NG AND SUPPORTI NG BENT CAPS, STR | | |
NO 2 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TALL RQOAD (I -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1106884 | (3) 35-0918397
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 711-51038 LUWP|  475000. 00000 475000. 00| 410000. 00000 410000. 00| 484775.12000 484775. 12
STRUCTURAL STEEL , STR NO 1 | | |
0074 711-51038 LUWP|  375000. 00000 375000. 00| 410000. 00000 410000. 00| 403483. 68000 403483. 68
STRUCTURAL STEEL , STR NO 2 | | |
0075 715-05048 1810. 000 LFT | 5. 00000 9050. 00| 7. 00000 12670. 00| 3. 00000 5430. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0076 715- 05053 738.000 LFT | 7. 00000 5166. 00| 10. 00000 7380. 00| 8. 00000 5904. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0077 715- 05407 424,000 LFT | 5. 50000 2332. 00| 9. 70000 4112. 80| 11. 00000 4664. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0078 718-06531 5.000 EACH 500. 00000 2500. 00| 685. 00000 3425. 00| 250. 00000 1250. 00
OUTLET PROTECTOR, 3 | | [
0079 718-52610 164.000 CYS | 22. 00000 3608. 00| 50. 00000 8200. 00| 28. 00000 4592. 00
AGGREGATE FOR UNDERDRAI NS | | [
0080 718-99153 1541.000 SYS | 1. 50000 2311. 50| 1. 50000 2311. 50| 1. 00000 1541. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0081 720- 04499 1.000 EACH 1000. 00000 1000. 00| 470. 00000 470. 00| 600. 00000 600. 00
I NLET, RECONSTRUCT | | [
0082 720- 44015 1.000 EACH 1000. 00000 1000. 00| 720. 00000 720. 00| 500. 00000 500. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0083 720- 44296 1.000 EACH 1000. 00000 1000. 00| 470. 00000 470. 00| 350. 00000 350. 00
CAP | NLET | | [
0084 728-98377 LUVP| 6110. 00000 6110. 00| 9500. 00000 9500. 00| 6800. 00000 6800. 00
MASONRY COATING , STR NO 1 | | [
0085 728-98377 LUVP| 6830. 00000 6830. 00| 9000. 00000 9000. 00| 7200. 00000 7200. 00
MASONRY COATING , STR NO 2 | | |
0086 731-93945 11507. 000 SFT | 11. 00000 126577. 00| 9. 70000 111617. 90| 8. 00000 92056. 00
FACE PANELS, CONCRETE | | [
0087 731-93946 11507. 000 SFT | 4. 00000 46028. 00| 5. 60000 64439. 20| 6. 00000 69042. 00
WALL ERECTI ON | | |
0088 731-93947 605. 000 LFT | 60. 00000 36300. 00| 66. 00000 39930. 00| 12. 00000 7260. 00
LEVELI NG PAD, OONCRETE | | [
0089 801-01093 8.000 EACH 1260. 00000 10080. 00| 1260. 00000 10080. 00| 995. 00000 7960. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
0090 801-04308 1.000 EACH 154. 00000 154. 00| 154. 00000 154. 00| 455. 00000 455. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0091 801-06198 180. 000 DAY | 500. 00000 90000. 00| 720. 00000 129600. 00| 425. 00000 76500. 00
PATROLLER | | |
0092 801-06201 53.330 SYS | 117. 00000 6239. 61| 117. 00000 6239. 61| 15. 00000 799. 95

TEMPORARY PANEL SI GNS | | |



ENG NEER S ESTI MATE: $ 6, 203, 335. 39
CALL CRDER : 469
LETTI NG DATE : 04/23/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : BT-26151-A
DI STRI CT : TALL

ROUTE
COUNTI ES

DATE : 04/30/
PACGE : 469 -6

TOLL ROAD (I - 80/ 90)

LAKE

02

| (1) 35-1035114
| SUPERI OR CONSTRUCTI ON CO

| (2) 35-1106884
| ELLAS CONSTRUCTI ON CO

| (3) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0093 801- 06202 197.000 LFT | 8. 35000 1644. 95| 8. 35000 1644. 95| 15. 00000 2955. 00
TEMPORARY PANEL S| GN SUPPORTS | | |

0094 801- 06207 43259.000 LFT | 0. 78000 33742. 02| 0. 78000 33742. 02| 0. 94000 40663. 46
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
41N, | | |

0095 801- 06605 4.000 EACH 94. 00000 376. 00| 94. 00000 376. 00| 155. 00000 620. 00
BARRI CADE, |11A | | |

0096 801- 06625 6.000 EACH 89. 00000 534. 00| 89. 00000 534. 00| 168. 00000 1008. 00
DETOUR ROUTE MARKER ASSEMBLY [ |

0097 801- 06640 38.000 EACH 95. 00000 3610. 00| 95. 00000 3610. 00| 115. 00000 4370. 00
CONSTRUCTI ON SI GN, A | | |

0098 801- 06645 2.000 EACH 32. 00000 64. 00| 32. 00000 64. 00| 45. 00000 90. 00
CONSTRUCTI ON SI GN, B | | |

0099 801- 06775 LUMP|  246000. 00000 246000.00]  19200. 00000 19200. 00|  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |

0100 801- 09133 6.000 EACH 6850. 00000 41100. 00| 6850. 00000 41100. 00| 5400. 00000 32400. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0101 801- 97643 1728.000 LFT | 5. 80000 10022. 40| 5. 80000 10022. 40| 3. 90000 6739. 20
TEMPORARY BUZZ STRI PS | | |

0102 804- 06770 4.000 EACH 8. 95000 35. 80| 18. 00000 72. 00| 10. 00000 40. 00
DELI NEATOR POST | | |

0103 805- 06595 800. 000 LFT | 8. 00000 6400. 00| 3. 90000 3120. 00| 9. 40000 7520. 00
CONDU T, PVC, 2 IN | | [

0104 808- 06713 3791.000 LFT | 0. 21000 796. 11| 0. 21000 796. 11| 0. 17000 644. 47
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0105 808- 06714 4207.000 LFT | 0. 21000 883. 47| 0. 21000 883. 47| 0. 17000 715. 19
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0106 808- 06716 8449.000 LFT | 0. 45000 3802. 05| 0. 45000 3802. 05 0. 55000 4646. 95
LI NE, REMOVE | | |

0107 808- 75002 1096. 000 LFT | 0. 62000 679. 52| 0. 62000 679. 52| 0. 26000 284. 96
LINE, PAINT, BROKEN, WHITE, 6 IN | |

0108 808- 75008 1641.000 LFT | 0. 78000 1279. 98| 0. 78000 1279. 98| 0. 35000 574. 35
LINE, PAINT, SOLID, WHITE, 8 IN. | | |

0109 808- 75072 344.000 LFT | 2.35000 808. 40| 2. 35000 808. 40| 1. 50000 516. 00

TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
WH TE, CROSSHATCH LINE, 24 IN | [ |
SECTI ON TOTALS | $ 4,442,119. 73| $ 4,670, 386. 46| $ 4,829,981.21

CONTRACT TOTALS [ $ 4,442,119. 73| $ 4,670, 386. 46| $ 4,829,981.21




ENG NEER S ESTI MATE: $ 6, 203, 335. 39

CALL CRDER : 469

LETTI NG DATE : 04/23/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

BT-26151- A

RQUTE : TALL
COUNTI ES : LAKE

DATE : 04/30/02
PAGE : 469 -7

ROAD (| - 80/ 90)

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-01925 12. 000
FI ELD OFFI CE, 550 SQ FT.
0002 105- 06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT CF WAY

0005 202- 02240 2808. 000
PAVEMENT, REMOVE

0006 202-02241 2878. 000
GUARDRAI L, REMOVE

0007 202-02273 261. 000

CENTER CURB, CONCRETE, REMOVE
0008 202-51330

| (4) 36-2231526
| WALSH CONSTR CO. OF | LL

I
MOS |
I
LUVP

I
LUVP

I
LUMP)

I
SYs

I
LFT |

I
SYs

I
LUMP

PRESENT STRUCTURE, REMOVE , STR NO 1

0009 202-51330

PRESENT STRUCTURE, REMOVE , STR NO 2

0010 202-60820 2368. 000
SURFACE M LLING ASPHALT

0011 203-02000 4986. 000
EXCAVATI ON, COVMON

0012 203-02045 6512. 000
EXCAVATI ON FOR SUBGRADE TREATMENT

0013 203-02070 10084. 000
BORROW

0014 203-02100 450. 000
EXCAVATI ON, PEAT

0015 203-02131 300. 000
EXPLORATCORY EXCAVATI ON

0016 205-06932 20. 000
TEMPORARY CHECK DAM STRAW BALES

0017 205-06933 2. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0018 205- 06937 1755. 000
TEMPORARY SI LT FENCE

0019 206-51230 610. 000

LUMP
I

SYS |

crs

crs

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED

0020 210-05873
TESTING, STRNO 1

LUMP)
|

UNI'T PR CE

2086
168500.
290000.
28000.
5.
4.
25.
170000.
170000.
4.
10.

1
11.
11.

15.

30

10000.

67000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
50000
00000
00000

00000

. 30000

. 00000

. 66000

00000

00000

ANOUNT

25040.
168500
290000

28000.

14040.

11512.

6525
170000
170000

9472

49860

9768

110924.

4950

4500

106.

120

2913

18300

10000

00|
00|
00
00
30
00

00|

UNI T PRI CE AMOUNT

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 469 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TOLL ROAD (| -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY GUARD RAI L TRANSI TI d\l, VH 6 | |
FT. 3 IN. SPACI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 210- 05873 LUMP|  10000. 00000 10000. 00| |
TESTING , STR NO 2 | | |
0022 211- 02050 800.000 CYS | 12. 00000 9600. 00| |
B BORROW | | |
0023 211- 02060 11417.000 CYS | 9. 00000 102753. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0024 211- 06467 194.600 CYS | 31. 00000 6032. 60| |
AGGREGATE FOR END BENT BACKFI LL | [ [
0025 303- 52308 285.000 TON | 22. 00000 6270. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0026 304- 06464 1720.000 CYS | 40. 00000 68800. 00| |
SUBBASE FOR PCCP | | |
0027 402- 05473 873.000 TON | 30. 70000 26801. 10| |
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | [ |
0028 402- 05477 336.000 TON | 45. 60000 15321. 60| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 406- 05520 10.230 TON | 485. 00000 4961. 55| [
ASPHALT FOR TACK COAT | | |
0030 501- 06325 7521.000 SYS | 50. 00000 376050. 00| |
QA PCCP, 14 IN | [ |
0031 503- 03489 181.000 EACH| 15. 00000 2715. 00| |
RETROFI TTED Tl E BARS | | |
0032 503- 05240 3771.000 LFT | 8. 15000 30733. 65| |
D-1 CONTRACTI ON JO NT | | |
0033 503- 05310 339.000 LFT | 113. 74000 38557. 86| |
TERM NAL JO NT | | |
0034 601- 01522 4.000 EACH 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0035 601- 02207 1.000 EACH 60. 00000 60. 00| |
|
0036 601- 06246 1.000 EACH  36200.00000 36200. 00 |
I MPACT ATTENUATCR R2, WL, TL-3 | | |
0037 601- 07024 2.000 EACH  13270.39000 26540. 78| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0038 601- 07024 3.000 EACH  18900. 00000 56700. 00 |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
MODI FI ED | | |
0039 601- 94689 1.000 EACH 2200. 00000 2200. 00| |
GUARDRAI L END TREATMENT, CS | | |
0040 601- 99105 717.000 LFT | 10. 40000 7456. 80| |
|

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 469 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TALL RQOAD (I -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT :
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0041 601-99132 3.000 EACH 60. 00000 180. 00| |
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0042 602- 06639 3570.000 LFT | 26. 00000 92820. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0043 602- 06646 390. 000 LFT | 18. 00000 7020. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0044 602-06729 80. 000 EACH| 8. 50000 680. 00| |
BARRI ER DELI NEATCR | | |
0045 602- 06945 456. 000 LFT | 88. 00000 40128. 00| |
BARRI ER, CONCRETE, 45 IN. | | |
0046 603-01159 245.000 LFT | 15. 00000 3675. 00| |
FENCE, CHAIN LINK, 42 IN. | | |
0047 610- 05527 3105. 000 TON | 50. 00000 155250. 00| |
HVA FOR APPROACHES [ | [
0048 610- 06261 1193.400 SYS | 59. 00000 70410. 60| |
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | [
I'N I I |
0049 616- 02320 555.000 SYS | 2.50000 1387. 50| |
GEOTEXTI LES [ [
0050 616- 06405 98.000 TON | 40. 00000 3920. 00| |
R PRAP, REVETMENT | [ [
0051 621-01004 2.000 EACH 825. 00000 1650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0052 621-02770 3574.000 SYS | 1. 68000 6004. 32| |
EROSI ON CONTROL BLANKET | | [
0053 621- 06548 7.400 LBS | 22.50000 166. 50| |
SEED M XTURE, CV | [ |
0054 621- 06559 3574.000 SYS | 0. 36000 1286. 64| |
MULCHED SEEDI NG R | | |
0055 621- 06567 18.300 M5 | 2. 00000 36. 60| |
WATER | [ |
0056 621-06574 948. 000 SYS | 4. 58000 4341. 84| |
SODDI NG [ | |
0057 701-04732 5345. 000 LFT | 37.50000 200437. 50| |
Pl LE CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN. , 16 IN. | | |
0058 701-06011 4.000 EACH 20000. 00000 80000. 00| |
DYNAM C PI LE LOAD TEST | | |
0059 702-51005 478.400 CYS | 550. 00000 263120. 00| |
|

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TOLL ROAD (| -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 702-51015 101.500 CYS | 330. 00000 33495. 00| |
CONCRETE, B, FOOTI NGS | | |
0061 702-51863 524.000 EACH 20. 00000 10480. 00| [
FI ELD DRI LLED HOLE | N CONCRETE | [ |
0062 703- 01540 196.000 EACH 28. 00000 5488. 00| |
THREADED TI E BAR ASSEMBLY | [ |
0063 703- 51030 66247.000 LBS | 0. 61000 40410. 67| |
REI NFORCI NG STEEL | [ |
0064 703- 51032 323001. 000 LBS | 0. 63000 203490. 63| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0065 703- 97936 3470.000 EACH 20. 00000 69400. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [
0066 704- 51002 946.200 CYS | 575. 00000 544065. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0067 706- 05734 2.000 EACH 1800. 00000 3600. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | [ |
0068 706- 51020 136.400 CYS | 400. 00000 54560. 00| |
CONCRETE, C, RAILING | | |
0069 709- 51821 LUMP| 9855. 00000 9855. 00| |
SURFACE SEAL , STR NO 1 | | |
0070 709-51821 LUMP|  10846. 00000 10846. 00| |
SURFACE SEAL , STR NO 2 | | |
0071 711- 05778 LUMP|  20000. 00000 20000. 00| |
JACKI NG AND SUPPCRTI NG BENT CAPS, STR | | |
NO 1 I I I
0072 711- 05778 LUMP|  35000. 00000 35000. 00| |
JACKI NG AND SUPPCRTI NG BENT CAPS, STR | | |
NO 2 I I I
0073 711-51038 LUMP|  475000. 00000 475000. 00| |
STRUCTURAL STEEL , STR NO 1 | | |
0074 711-51038 LUMP|  500000. 00000 500000. 00| [
STRUCTURAL STEEL , STR NO 2 | | |
0075 715- 05048 1810.000 LFT | 3. 00000 5430. 00| [
PIPE, TYPE 4, CIRCULAR 6 IN [ | |
0076 715- 05053 738.000 LFT | 15. 00000 11070. 00| |
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0077 715- 05407 424.000 LFT | 2. 95000 1250. 80| |
Pl PE, END BENT DRAIN, 6 I N | | |
0078 718- 06531 5.000 EACH 900. 00000 4500. 00| |
OUTLET PROTECTCR, 3 | | |
0079 718-52610 164.000 CYS | 39. 00000 6396. 00| |
|

AGGREGATE FOR UNDERDRAI NS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 469 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TOLL ROAD (| -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 36-2231526 |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0080 718-99153 1541.000 SYS | 1. 43000 2203. 63| |
GEOTEXTI LES FOR UNDERDRAI N | |
0081 720- 04499 1.000 EACH 1158. 53000 1158. 53| |
I NLET, RECONSTRUCT | [
0082 720- 44015 1.000 EACH 554. 11000 554. 11| |
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0083 720- 44296 1.000 EACH 314. 11000 314. 11 |
CAP | NLET | | |
0084 728- 98377 LUMP|  12000. 00000 12000. 00| |
MASONRY COATING , STR NO 1 | | |
0085 728- 98377 LUMP|  12000. 00000 12000. 00| |
MASONRY COATING , STR NO 2 | |
0086 731-93945 11507.000 SFT | 9. 00000 103563. 00| |
FACE PANELS, CONCRETE | | |
0087 731-93946 11507. 000 SFT | 18. 00000 207126. 00| |
VWALL ERECTI ON | [ |
0088 731-93947 605. 000 LFT | 15. 00000 9075. 00| |
LEVELI NG PAD, CONCRETE [ [ |
0089 801- 01093 8.000 EACH 1500. 00000 12000. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0090 801- 04308 1.000 EACH 330. 00000 330. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0091 801- 06198 180. 000 DAY | 400. 00000 72000. 00| |
PATROLLER | | |
0092 801- 06201 53.330 SYS | 150. 00000 7999. 50| |
TEMPORARY PANEL SI GNS | | |
0093 801- 06202 197.000 LFT | 20. 00000 3940. 00| |
TEMPORARY PANEL S| GN SUPPORTS | [ |
0094 801- 06207 43259.000 LFT | 0. 75000 32444. 25| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN. | [ [
0095 801- 06605 4.000 EACH 350. 00000 1400. 00| |
BARRI CADE, I11A | |
0096 801- 06625 6.000 EACH 250. 00000 1500. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0097 801- 06640 38.000 EACH| 170. 00000 6460. 00| |
CONSTRUCTI ON SI GN, A | | |
0098 801- 06645 2.000 EACH 100. 00000 200. 00| |
CONSTRUCTI ON SIGN, B | | |
0099 801- 06775 LUMP|  200000. 00000 200000. 00| |
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PACGE : 469 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 203, 335. 39 ROUTE : TALL RQOAD (I -80/90)
CALL ORDER . 469 CONTRACT I D : BT-26151-A COUNTI ES : LAKE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0100 801-09133 6. 000 EACH 5400. 00000 32400. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0101 801-97643 1728.000 LFT | 4. 00000 6912. 00| |
TEMPORARY BUZZ STRI PS | [ [
0102 804-06770 4.000 EACH 18. 00000 72. 00| |
DELI NEATOR PCST [ | [
0103 805- 06595 800. 000 LFT | 3. 90000 3120. 00| |
CONDUI T, PVC, 2 IN | [ [
0104 808-06713 3791.000 LFT | 0. 22000 834. 02|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0105 808-06714 4207.000 LFT | 0. 22000 925. 54|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0106 808-06716 8449.000 LFT | 0. 30000 2534. 70| |
LI NE, REMOVE | | |
0107 808- 75002 1096. 000 LFT | 0. 33000 361. 68|
LI NE, PAINT, BROKEN, WHITE, 6 IN. | | |
0108 808- 75008 1641.000 LFT | 0. 44000 722. 04|
LINE, PAINT, SOLID, WHTE, 8 IN | | [
0109 808- 75072 344.000 LFT | 1. 32000 454, 08| |
TRANSVERSE MARKI NGS, PAINT, SCLI D, [ [ [
VWH TE, CROSSHATCH LINE, 24 IN | | |
SECTI ON TOTALS | $ 5,648, 940. 07| [
__________________________________________ S )

CONTRACT TOTALS | $ 5, 648,940. 07|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 561 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 755. 00 ROUTE : TOLL ROAD
CALL ORDER : 561 CONTRACT I D : MI-24688- A COUNTI ES : VAR QUS
LETTI NG DATE : 04/23/02 10:00 AM DISTRCT  : TOLL
CONTRACT TIME : 08/23/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1657131 M CH ANA CONTRACTI NG $ 243, 440.00 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 309, 000. 00 126. 9306%
| (1) 35-1657131 | (2) 36-2231526 [
| M CH ANA CONTRACTI NG | WALSH CONSTR CO. OF | LL |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  POLE BUI LD NG REHABI LI TATI ON
[ I |
0001 605- 04742 LUMP|  53000. 00000 53000. 00|  80000. 00000 80000. 00|
WALL PANEL AND ROOF REPLACEMENT, SITE 1 | | |
0002 605- 04742 LUMP|  53465. 00000 53465.00|  75000. 00000 75000. 00|
WALL PANEL AND ROOF REPLACEMENT, SITE 2 | | |
0003 605- 04742 LUMP|  46610. 00000 46610.00]  52000. 00000 52000. 00|
WALL PANEL AND ROOF REPLACEMENT, SITE 3 | | |
0004 605- 04742 LUMP|  45190. 00000 45190.00]  52000. 00000 52000. 00|
WALL PANEL AND ROOF REPLACEMENT, SITE 4 | | |
0005 605- 04742 LUMP|  45175. 00000 45175.00]  50000. 00000 50000. 00|
WALL PANEL AND ROOF REPLACEMENT, SITE 5 | | |
SECTI ON TOTALS [ $ 243, 440. 00| $ 309, 000. 00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 243, 440. 00| $ 309, 000. 00|







